
Brett Construction Jackson Construction

Completed by March 
2027

Lead Time: 8-10 weeks                    
Project Total: 3-6 Months

 $                1,473,496.00 475,219.28$                    

Particpated in mandatory 
site visiton May 22.

Participated in mandory 
site visit on May 20. 
Requires partial pre-
payment at time of 
order. 

It is the recommendation of the Emergency Management Director and Maintenance Supervisor to accept the proposal from 
Jackson Construction and request permission to begin a contracting process.

                         WOODFORD COUNTY FISCAL COURT

PRESENT: Jordan Coyle, Fiscal Court Clerk, Drew Chandler, EM Director and Rick Wade, Maintenance Supervisor

Timeline:

Pricing:

Logistics Facility 

RFP OPENING DATE: May 22, 2026 @ 2:00 p.m.

Contractor: 

Notes: 
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